
Falcon's Point Lift Station Upgrade Project

Bid Tab

4/29/2010

Item 

No. Item Description Unit

Estimated 

Quantity Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount

1

Excavation of the New Wet Well:  Contractor shall assume 25% (measure by volume) of wet well 

excavation will be slow due to cobbles and possibly boulders.  Contractor shall assume rock removal 

equipment will be required for this part of the project excavation.  Additionally, areas of dense soil are 

anticipated to exist within the project site.  No blasting will be allowed.  See Earthwork Section 02200-3.08 

for additional details regarding rock removal.  Excavation for other facilities is included in other bid items. CY 40 297.50$            11,900.00$            40.00$              1,600.00$              127.50$            5,100.00$              120.00$            4,800.00$              210.00$            8,400.00$              100.00$            4,000.00$              

2

Site Paving:  Includes all work associated with paving the Lower Falcon Point Lift Station expanded site. SF 1,850 7.26$                13,425.00$            4.80$                8,880.00$              5.90$                10,915.00$            3.50$                6,475.00$              13.50$              24,975.00$            5.00$                9,250.00$              

3 Mobilization: Supply and transport of construction equipment, materials, construction staking, supplies, 

appurtenances, etc., to perform the work. LS 1 8,200.00$          8,200.00$              9,000.00$          9,000.00$              14,600.00$        14,600.00$            7,500.00$          7,500.00$              26,486.00$        26,486.00$            50,000.00$        50,000.00$            

4 Demobilization: Demobilization of construction plant and equipment, removal thereof and final cleanup 

and restoration of the site. LS 1 38,500.00$        38,500.00$            1,250.00$          1,250.00$              1,000.00$          1,000.00$              2,000.00$          2,000.00$              5,040.00$          5,040.00$              5,000.00$          5,000.00$              

5 Sewer Lift Station Construction: Construction of a sewer lift station, including new wet well, pumps, valve 

vault, a CMU building, emergency generator, site work, and related connection piping. LS 1 272,955.00$      272,955.00$          285,000.00$      285,000.00$          271,500.00$      271,500.00$          320,052.00$      320,052.00$          284,510.00$      284,510.00$          240,131.00$      240,131.00$          

6 Rehabilitation of Existing Wet Well: Structural modifications including removal and replacement of wet 

well top section and manhole cover, installation of connections, and polyurethane seal coating. LS 1 28,675.00$        28,675.00$            12,910.00$        12,910.00$            7,300.00$          7,300.00$              15,739.00$        15,739.00$            10,788.00$        10,788.00$            5,000.00$          5,000.00$              

7 Electrical and Plant Controls: Installation of Building lighting, electrical conduit and wiring, control 

systems, transformer provisions, junction boxes, and other work related to the installation and operation of 

the pumps. LS 1 168,968.00$      168,968.00$          83,750.00$        83,750.00$            85,200.00$        85,200.00$            72,174.00$        72,174.00$            82,660.00$        82,660.00$            150,000.00$      150,000.00$          

8 Shoring: Sheeting, Shoring and Bracing, or equivalent method for the protection of life and limb in trenches 

and open excavations in conformance with all applicable safety orders. SF 400 8.00$                3,200.00$              6.00$                2,400.00$              12.80$              5,120.00$              8.00$                3,200.00$              13.50$              5,400.00$              5.00$                2,000.00$              

9 Miscellaneous: Fencing/Irrigation/Landscaping/Misc. Piping/Stormwater Controls and all other 

construction required to complete project. LS 1 750.00$            750.00$                3,700.00$          3,700.00$              16,800.00$        16,800.00$            1,200.00$          1,200.00$              13,142.00$        13,142.00$            500.00$            500.00$                

10 Rock Excavation: The City requests the CONTRACTOR to provide a unit cost for rock excavation if 

differing subsurface conditions were to exist. Rock Excavation shall comply with Earthwork Section 02200-

3.08 CY 10 1,594.00$          15,940.00$            150.00$            1,500.00$              210.00$            2,100.00$              138.00$            1,380.00$              550.00$            5,500.00$              200.00$            2,000.00$              

562,513.00$     409,990.00$     419,635.00$     434,520.00$     466,901.00$     467,881.00$     

Hansen Painting & Decorating, Inc. NC Concrete Construction The Smith Company, Inc. NC Concrete Construction John D. Wait Masonry, Inc.

John D. Wait Masonry, Inc. Steel Tech Roofing Hansen Painting & Decorating, Inc. M&M Structures Hansen Painting & Decorating, Inc.

W.V. Alton, Inc. The Smith Company Inc. Townsend & Schmidt Masonry Floyd Reed Construction Gray Electric

Norris Electric Hansen Painting & Decorating, Inc. 4 Men Electric, Inc.

John D. Wait Masonry, Inc.

W.V. Alton, Inc.

4 Men Electric, Inc.

Total 

Subcontractors SubcontractorsSubcontractors Subcontractors Subcontractors

5. Gateway Pacific 

Constructors
4. JJM EngineeringEngineer's Estimate 1. Gabe Mendez, Inc. 2. GSE Construction 3. Clyde Steagall
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Falcon's Point Lift Station Upgrade Project

Bid Tab

4/29/2010

Item 

No. Item Description Unit

Estimated 

Quantity Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount

1

Excavation of the New Wet Well:  Contractor shall assume 25% (measure by volume) of wet well 

excavation will be slow due to cobbles and possibly boulders.  Contractor shall assume rock removal 

equipment will be required for this part of the project excavation.  Additionally, areas of dense soil are 

anticipated to exist within the project site.  No blasting will be allowed.  See Earthwork Section 02200-3.08 

for additional details regarding rock removal.  Excavation for other facilities is included in other bid items. CY 40 207.00$            8,280.00$              120.00$            4,800.00$              500.00$            20,000.00$            404.40$            16,176.00$            375.00$            15,000.00$            900.00$            36,000.00$            

2

Site Paving:  Includes all work associated with paving the Lower Falcon Point Lift Station expanded site. SF 1,850 7.50$                13,875.00$            8.00$                14,800.00$            3.00$                5,550.00$              13.94$              25,789.00$            12.00$              22,200.00$            7.00$                12,950.00$            

3 Mobilization: Supply and transport of construction equipment, materials, construction staking, supplies, 

appurtenances, etc., to perform the work. LS 1 60,816.00$        60,816.00$            25,000.00$        25,000.00$            20,000.00$        20,000.00$            12,000.00$        12,000.00$            25,000.00$        25,000.00$            24,400.00$        24,400.00$            

4 Demobilization: Demobilization of construction plant and equipment, removal thereof and final cleanup 

and restoration of the site. LS 1 5,000.00$          5,000.00$              3,000.00$          3,000.00$              2,500.00$          2,500.00$              8,400.00$          8,400.00$              5,000.00$          5,000.00$              6,000.00$          6,000.00$              

5 Sewer Lift Station Construction: Construction of a sewer lift station, including new wet well, pumps, valve 

vault, a CMU building, emergency generator, site work, and related connection piping. LS 1 289,600.00$      289,600.00$          387,500.00$      387,500.00$          343,195.00$      343,195.00$          327,326.00$      327,326.00$          395,534.00$      395,534.00$          490,000.00$      490,000.00$          

6 Rehabilitation of Existing Wet Well: Structural modifications including removal and replacement of wet 

well top section and manhole cover, installation of connections, and polyurethane seal coating. LS 1 10,864.00$        10,864.00$            8,000.00$          8,000.00$              30,000.00$        30,000.00$            13,200.00$        13,200.00$            10,000.00$        10,000.00$            45,000.00$        45,000.00$            

7 Electrical and Plant Controls: Installation of Building lighting, electrical conduit and wiring, control 

systems, transformer provisions, junction boxes, and other work related to the installation and operation of 

the pumps. LS 1 75,600.00$        75,600.00$            34,000.00$        34,000.00$            90,000.00$        90,000.00$            95,516.00$        95,516.00$            85,000.00$        85,000.00$            93,000.00$        93,000.00$            

8 Shoring: Sheeting, Shoring and Bracing, or equivalent method for the protection of life and limb in trenches 

and open excavations in conformance with all applicable safety orders. SF 400 14.00$              5,600.00$              3.00$                1,200.00$              40.00$              16,000.00$            7.50$                3,000.00$              5.00$                2,000.00$              32.00$              12,800.00$            

9 Miscellaneous: Fencing/Irrigation/Landscaping/Misc. Piping/Stormwater Controls and all other 

construction required to complete project. LS 1 6,720.00$          6,720.00$              5,000.00$          5,000.00$              2,000.00$          2,000.00$              29,616.00$        29,616.00$            10,000.00$        10,000.00$            25,850.00$        25,850.00$            

10 Rock Excavation: The City requests the CONTRACTOR to provide a unit cost for rock excavation if 

differing subsurface conditions were to exist. Rock Excavation shall comply with Earthwork Section 02200-

3.08 CY 10 560.00$            5,600.00$              300.00$            3,000.00$              200.00$            2,000.00$              420.00$            4,200.00$              150.00$            1,500.00$              1,800.00$          18,000.00$            

481,955.00$     486,300.00$     531,245.00$     535,223.00$     571,234.00$     764,000.00$     

Townsend & Schmidt Smith Company Camblin Steel Sierra National Sac Valley Electric Hansen Painting & Decorating, Inc.

REI Townsend & Schmidt Ransome Paving W.V. Alton, Inc. Townsend & Schmidt W.V. Alton, Inc.

NC Concrete Hansen Painting & Decorating, Inc. Townsend & Schmidt Hansen Painting & Decorating, Inc. Hansen Painting & Decorating, Inc. The Door Company

W.V. Alton, Inc. Steel Tech Roofing Smith Company PB Electric W.V. Alton, Inc. Scrogin

Sierra National Construction W.V. Alton, Inc. Hansen Painting & Decorating, Inc. Allbright Steel Service, Inc. 4 Men Electric, Inc.

Hansen Painting & Decorating, Inc. Central Valley Engineering Balcmon & Woody Electrical

4 Men Electric, Inc. Enterprise Roofing

W.V. Alton, Inc.

Total 

Subcontractors Subcontractors

6. Ariza Construction 7. KG Walters Construction

Subcontractors Subcontractors Subcontractors Subcontractors

8. Conco West, Inc. 9. BRCO Constructors 10. Mountain Cascade, Inc.
11. Lamon Construction 

Company, Inc.
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